

## Disclosure of Class 1 Contracts

Name of Contract	Civil Infrastructure Works Panel
Tender Number	RFT 2013 /107
Successful Tenderer	<b>Panel of Contractors:</b> Kelbon Project Services Pty Ltd Mack Civil Pty Ltd MSA Civil and Communications NSW Civil Constructions (NSW Landscapes) Performance Concrete Pty Ltd Stateline Asphalt Pty Ltd Statewide Civil Pty Ltd
Address of Tenderer	(a) PO Box 211 Terrey Hills NSW 2084 (b) PO Box 295 Ramsgate NSW 2217 (c) PO Box 105 Bexley South NSW 2207 (d) PO Box 61 Galston NSW 2159 (e) 67 Edgecliffe Boulevard, Collaroy Plateau NSW 2097 (f) PO Box A39 Arncliffe NSW 2205 (g) 13/36 Abbott Road Seven Hills NSW 2147
Sub Contractors	NA
Council Meeting Date	27 May 2014
Contract Commencement Date	29 July 2014
Duration of Contract	3 Year with 2 one year option periods
Description of Goods/Services/ Consultancy	To provide the following Services: <ul style="list-style-type: none"> <li>• Construction of new footpaths, cycleway and/or kerb &amp; gutter</li> <li>• Reconstruction of existing footpaths, cycleway and /or kerb &amp; gutter</li> <li>• Stormwater drainage works for improvements to Council's stormwater drainage system</li> <li>• Construction of traffic devices such as roundabouts, speed humps, thresholds, pedestrian refuge islands, kerb blisters and kerb ramps etc.</li> <li>• Streetscape improvement works, including brick paving works and street furniture</li> </ul>
Tendered Amount	1.8 to 2.2 million dollars per annum
Provisions for Variation to the Amount	Annual CPI Increase only
Provisions for Renegotiation	NA
Method of Tender	TenderLink
Criteria of Tender Evaluation	Schedule G1 - Identification  Schedule G2 - Non Compliance and Qualifications

	<p>Schedule G3.1 - Business Information</p> <p>Schedule G3.2 - Financial Information</p> <p>Schedule G3.3 - Performance Information</p> <p>Schedule G4 - Industrial Relations</p> <p>Schedule G5 - Quality Assurance</p> <p>Schedule G6 - Work Health and Safety</p> <p>Schedule G7 - Environmental Sustainability and Social Equity</p> <p>Schedule G8 - Personnel</p> <p>Schedule G9 - Subcontractors and Consultants</p> <p>Schedule G10 - Conflicts of Interest and Fair Dealing Declaration</p> <p>Schedule G11 - Insurance</p> <p>Schedule G12 - Proposed Methodology</p> <p>Schedule G13.1 - Panel Member KPI'S</p> <p>Schedule G13.2 - Works KPI'S</p> <p>Schedule G14 - Schedule of Fees</p>
<p>Provision for Operational and Maintenance Services</p>	<p>Yes</p>